Section 00 30 00 BID FORM
BASE BID ITEM:

Scope of Work: Provide for and furnish all labor, superintendence, materials,
equipment, insurance, temporary protection, and other items designated under the
provisions of this contract to Renovate Joliet Community Based Outpatient Clinic
(CBOC). Phase II construction shall include, but may not be limited to, the
following major work areas: Physical Medicine & Rehabilitation (PM&R) shall
relocate to the 1% floor with minimal renovation as per drawings; Primary Care
shall be extended into the Phase II area as per drawings; Eye Clinic, Radiology,
Respiratory Therapy, Podiatry, Audiology and other associated support spaces shall
have new and fully renovated space as per the drawings and specifications. Work
will also include, but is not limited to: removal of interior walls and systems,
construction of new interiors, new data and phone systems, new emergency power
systems, testing and balancing and commissioning of HVAC. Phase II Construction
shall comply with the attached specifications and drawings and where conflicts or
guestions arise, the contractor shall formally submit a Request for Information. As
the VA understands, there is NO lead or asbestos containing materials currently in
the VA owned space.

The current Joliet CBOC VA owned property but is still "connected” and adjacent to
property still owned and maintained by the Silver Cross Hospital (SCH). There will
be work in this package that may require contractors to perform work within the
SCH property. At no time shall any contractor go onto SCH property without prior
approval. It will be the contractor’s responsibility, once permission is given, to
ensure that at the completion of the project, no VA utilities or sub-systems
traverse into SCH property.

The base work is to be completed within 270 calendar days after receipt of a
Notice to Proceed.

Lump Sum $

ALTERNATE BID ITEM 01:

Alternate Bid Item 01 will include all work contemplated in Base Bid, excluding the
following work:

Delete the relocation of the 1000MW generator trailer and all associated work from
the scope of the project. This deductive alternate includes deleting the following
items from the scope of work:

The electrical conduit and wiring shown on ES-100

The new generator pad and duct bank shown on ES-100

The relocation of the existing generator shown on ES-100

The removal of transformer in Emergency Switchboard “E” shown on ED-110
The new pull box in Emergency Switchboard “E” shown on EP-110B
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The rigid conduit and wiring inside the building between the generator and

Switchboard “E”

Testing of the generator system

Commissioning of the new generator

Providing new wiring for the Automatic Transfer Switches

0 Providing new electrical connections in the trailer.
This deductive alternate also includes the addition of the emergency wall
packs shown on sheet EL-111B

11. Remove Generator pad, and associated civil work, shown on drawings

1 & 2, sheet CS101.

210 0 N

The total completion time for this Alternate Bid Item 01 will be reduced by thirty
(30) calander days based on submitted schedule. All work under Alternate Bid
Item 01 is to be completed within 240 calendar days after receipt of a Notice to
Proceed.

Lump Sum $

Deductive Alternate Bid Item No. 2: All work comtemplated in Base Bid,
excluding the work specified in Deductive Alternate Bid Item No. 1 and the
following work:

Delete the construction of the cast-in-place concrete Mobile Imaging pad and all
associated work from the scope of the project. This deductive alternate includes
deleting the following items from the scope of work;

1. Remove installation of cast-in-place mobile pad, new curbs, walks, grading,
asphalt, striping, and light pole relocation shown on drawing 1 & 2 on sheet
CS101.

2. Remove mobile imaging power and data port as indicated on Electrical and
Technology drawings

The total completion time for this project will be reduced by 210 days based on
submitted schedule.

Lump Sum $

Notice to Bidders:

Bidders shall provide a Total Lump Sum Bid for the Base Bid Item and
Alternate Bid Item 01; NOT just the deductive dollar amount. In the event
that all of the bids exceed available funding for the Base Bid, a single
award will be made exclusively on Alternate Bid Item 01. In the event
that all of the bids exceed available funding for the Base Bid, and
Alternate Bid Item 01, a single award will be made exclusively on
Alternate Bid Item 02.



The location of the Joliet CBOC is VA owned property but is adjacent to
property still owned and maintained by the Silver Cross Hospital. The
Phase II construction area is adjacent to "Phase I, Bid Package B" work
that was recently completed under a separate contract. The majority of
the First Floor Phase II Construction area is presently unoccupied, but
adjacent to the recently constructed and occupied Phase I Construction
area. Limited Phase II First Floor and Basement Construction areas are
presently occupied and will require limited phasing and coordination with
the Owner. All life safety and fire systems are to remain operable for the
entire period of construction. All existing spaces identified in Phase II are
to be refurbished to like new condition with matching finishes.

The Illinois Administrative Code, 130.2075 allows construction contractors
to be exempt from Retailers Occupation Tax and Use Tax within the State of
Illinois when the materials are for incorporation into real estate owned by
Governmental bodies. For the purposes of this authority, A Construction
Contractor is defined as a General Contractor or a Subcontractor 86
IllLAdm.Code 130.1940(a)(1). Materials, are defined as all of the tangible
personal property, including fixtures, which enter into a structure or
otherwise become incorporated into real estate 86 Ill.Adm.Code
130.1940(a)(5), but do not include tools, fuel, lumber for forms, and other
end use or consumption items which are not incorporated into the real
property 86 Ill. Adm.Code 130.2075(d)(3)

Prospective offerors are notified that under 86 Ill. Adm.Code 130.2075, the
purchase of applicable materials within the State of Illinois to be
incorporated into the real property of the Joliet Community Based Out-
patient Clinic, 1201 Eagle Street, Joliet, Illinois, 60432, may be exempt
from Illinois Retailers’ Occupation Tax and Use Tax. VA will furnish a
Certificate to the successful awardee under this solicitation that contains
appropriate information that will allow the awardee to take advantage of
this tax exemption within the State of Illinois for the project identified in
this solicitation. Prime contractors may furnish the certificate to its
subcontractors for use on this project. All bids received in response to this
solicitation are presumed to reflect any tax benefit that may be realized
upon receipt of this certificate.



